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Project Prospectus

Prefix Route ( ) Date | 10.06.2022
Ef;eerj'mmr DUNS Number | 07-573-2198
Local Agency WSDOT Federal Employer )
Project Number 2228G ( Use Only Tax ID Number 91-6001261

4th Ave. & PlumSt. Ped.& Bike Improvements

Agency CAAgency Federal Program Title
City of Olympia Yes [ ]No 20.205 [_] Other
Project Title Start Latitude N 47.045416

End Latitude N47.045595

Start Longitude W -122.894180
End Longitude W-122.892103

Project Termini From-To Nearest City Name Project Zip Code (+4)
Chestnutst. Plum St. Olympia 98506-3919
Begin Mile Post | End Mile Post Length of Project Award Type
N/A N/A 0.10miles Local[_] Local Forces [_] State [_] Railroad
Route ID Begin Mile Point End Mile Point City Number County Number | County Name
N/A N/A N/A 0920 34 Thurston
WSDOT Region Legislative District(s) Congressional District(s) Urban Area Number
Olympic Region 22 10 6

Total Local Agenc Phase Start
Phase Estimated Cost Fund?ng g Federal Funds Date

(Nearest Hundred Dollar) (Nearest Hundred Dollar) (Nearest Hundred Dollar) Month Year

P.E. $534,300 $216,300 $318,000 November 2022
R/W
Const. |$1,093,800 $142,800 $951,000 May 2024
Total $1,628,100 $359,100 $1,269,000
Description of Existing Facility (Existing Design and Present Condition)
Roadway Width Number of Lanes
50 3

4th Ave. is aone-wayeastboundtreet. Thereis aright-turnlaneapproachind®lumSt. Thereis anexisting
bike lane. Parkingexistson both sidesof the street. 4th Ave. andPlum St. is signalized.

Description of Proposed Work

Description of Proposed Work (Attach additional sheet(s) if necessary)

SeeExhibit A.

Local Agency Contact Person Title Phone
RandyWesselman ProjectManager 360.753.8477
Mailing Address City State | Zip Code
P.0.Box 1967 Olympia WA | 98507-1967
By
Project Prospectus Approving Authority
Title City Engineer Date
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Agency Project Title Date
City of Olympia 4th Ave. & PlumSt. Ped.& Bike Improvem| 10.06.2022
Type of Proposed Work
Project Type (Check all that Apply) Roadway Width Number of Lanes
[ ] New Construction [_]Path / Trail []3-R 50-feet 2
|:| Reconstruction Pedestrian / Facilities 2-R
|:| Railroad |:| Parking |:| Other
|:| Bridge
Geometric Design Data
Description Through Route Crossroad
Principal Arterial Principal Arterial
Federal Urban |:| Minor Arterial Urban |:| Minor Arterial
Functional |:| Rural |:| CoI.Iector |:| Rural |:| CoI.Iector
Classification D NHS |:| M.ajor Collector |:| NHS |:| Mtajor Collector
|:| Minor Collector |:| Minor Collector
|:| Local Access |:| Local Access
Terrain Flat [_]Roll []Mountain Flat [_]Roll [_] Mountain

Posted Speed

25MPH

25MPH

Design Speed 30MPH 30 MPH
Existing ADT 14,430 12,740
Design Year ADT 22,000 19,500
Design Year 2045 2045
Design Hourly Volume (DHV) 2,200 1,950

Performance of Work

Preliminary Engineering Will Be Performed By
City of Olympia

Others Agency

o,| 100 A

Construction Will Be Performed By
Contractor

Contract Agency

100 % %

Environmental Classification

|:| Class | - Environmental Impact Statement (EIS)
|:| Project Involves NEPA/SEPA Section 404

Interagency Agreement

|:| Class Il - Environmental Assessment (EA)
|:| Project Involves NEPA/SEPA Section 404

Interagency Agreements

Class Il - Categorically Excluded (CE)

Projects Requiring Documentation
(Documented CE)

Environmental Considerations
N/A
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Agency Project Title Date

City of Olympia 4th Ave. & PlumSt. Ped.& Bike Improvem| 10.06.2022
Right of Way
No Right of Way Needed |:| Right of Way Needed

* All construction required by the [_]No Relocation  |[_] Relocation Required

contract can be accomplished
within the existing right of way.

Utilities Railroad

No utility work required No railroad work required

|:|AII utility work will be completed prior to the start |:|AII railroad work will be completed prior to the start of
of the construction contract the construction contract

|:|AII utility work will be completed in coordination |:|AII the railroad work will be completed in coordination
with the construction contract with the construction contract

Description of Utility Relocation or Adjustments and Existing Major Structures Involved in the Project

No relocationor adjustmenbf existingutilities will be necessargueto the constructiorof these
improvements.

FAA Involvement

Is any airport located within 3.2 kilometers (2 miles) of the proposed project? |:| Yes No

Remarks

This project has been reviewed by the legislative body of the administration agency or agencies, or it's
designee, and is not inconsistent with the agency’s comprehensive plan for community development.

Agency City of Olympia
By

Date Mayor/Chairperson
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	Neartest City Name: Olympia
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	Length of Project: 0.10 miles
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	Description of Existing Facility: 4th Ave. is a one-way eastbound street.  There is a right-turn lane approaching Plum St.  There is an existing bike lane.  Parking exists on both sides of the street.  4th Ave. and Plum St. is signalized.
	Description of Proposed Work: See Exhibit A.
	Local Agency Contact Person: Randy Wesselman
	Local Agency Contact Person Title: Project Manager
	Local Agency Contact Person Phone: 360.753.8477
	Local Agency Mailing Address: P.O. Box 1967
	Local Agency City: Olympia
	Local Agency State: WA
	Local Agency Zip Code: 98507-1967
	Project Prospectus Title: City Engineer
	Project Prospectus Date: 
	Agency: City of Olympia
	Project Title: 4th Ave. & Plum St. Ped. & Bike Improvements
	Date: 10.06.2022
	Proposed Roadway Width: 50-feet
	Proposed Number of Lanes: 2
	New Construction: Off
	Reconstruction: Off
	Railroad: Off
	Bridge: Off
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	Through Route Urban: Yes
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	Signed Agency: City of Olympia
	Signed Date: 


